



Attachment 1

SUPPLY AND DELIVERY SCHEDULE

	Item
	Description
	Quantity
	 Unit Price 
	 Total Price 
	Delivery Schedule

	1
	Cobas 6800 machine (with instrument startup kit included)
	1
	 360,000.00 
	   360,000.00 
	Oct-20

	2
	MPA RACK 13 MM NAVY BLUE 6201-6250
	1
	0.00   
	0.00
	Oct-20

	3
	STD-RACK, RE-RUN R001-R025 PIN
	10
	0.00   
	0.00
	Oct-20

	4
	cobas omni Secondary Tubes 13x75
	10
	0.00   
	0.00
	Oct-20

	5
	Starstedt Tube 11,5ml 100x15,7mm PS
	250
	0.00   
	0.00
	Oct-20

	6
	Cable 5p 2.5mm2 6800 CEE250V to WAGO-831
	1
	0.00   
	0.00
	Oct-20

	7
	Cable 4p 10AWG grau 600V 90° UL AWM2587
	1
	0.00   
	0.00
	Oct-20

	8
	NEEDLE REAGENT TRANSFER HEAD ASSY
	8
	0.00   
	0.00
	Oct-20

	9
	Inst. Manual cobas 6800/8800 Instrument
	1
	0.00   
	0.00
	Oct-20

	10
	Wastebag 56l NewGen
	60
	0.00   
	0.00
	Oct-20

	11
	RACK TRAY, 75 POS. COLLAPSIBLE, RDR
	4
	0.00   
	0.00
	Oct-20

	12
	KLEMMRING DN4/6 PVDF
	3
	0.00   
	0.00
	Oct-20

	13
	UEBERWURFMUTTER DN4/6 PVDF
	3
	0.00   
	0.00
	Oct-20

	14
	Cobas 6800 Option Fix
	1
	      5,000.00 
	        5,000.00 
	Oct-20

	15
	Sample Supply Module 
	1
	    33,000.00 
	      33,000.00 
	Oct-20

	16
	IG server set 24.000,00 €
	1
	    12,000.00 
	      12,000.00 
	Oct-20

	17
	Cable Power EU L10000 
	1
	         556.73 
	           556.73 
	Oct-20

	18
	Cable Power EU SSM/IG L10000
	1
	         243.28 
	           243.28 
	Oct-20

	19
	RD STANDARD RACK 0001-0050 
	1
	         850.00 
	           850.00 
	Oct-20

	20
	STD-RACK 0051-0100
	1
	         650.00 
	           650.00 
	Oct-20

	21
	cobas omni Amplification Plate
	1
	         380.00 
	           380.00 
	Oct-20

	22
	cobas omni Pipette Tips 
	1
	         310.00 
	           310.00 
	Oct-20

	23
	cobas omni Processing Plate
	1
	         150.00 
	           150.00 
	Oct-20

	24
	KIT COBAS 6800/8800 TRAINING CTL KIT
	1
	         130.00 
	           130.00 
	Oct-20

	25
	KIT COBAS 6800/8800 BUFF NEG RMC CE-IVD
	1
	         260.00 
	           260.00 
	Oct-20

	26
	KIT COBAS 6800/8800 SPEC DIL REAGENT IVD
	5
	            31.00 
	           155.00 
	Oct-20

	27
	KIT COBAS 6800/8800 LYS REAGENT IVD
	5
	            88.00 
	           440.00 
	Oct-20

	28
	KIT COBAS 6800/8800 MGP IVD
	1
	            95.00 
	              95.00 
	Oct-20

	29
	KIT TOOL OPTICAL VERIFICATION CASSETTE
	1
	         500.00 
	           500.00 
	Oct-20

	30
	KIT COBAS 6800/8800 TRAINING KIT 
	2
	            50.00 
	           100.00 
	Oct-20

	31
	KIT COBAS 6800/8800 WASH IVD 
	6
	18.33
	           110.00 
	Oct-20

	32
	TOOL SPIRIT LEVEL 0.5MM/M L800
	1
	         800.00 
	           800.00 
	Oct-20

	33
	TOOL BELT TENSION MEASURING V2 
	1
	      2,200.00 
	        2,200.00 
	Oct-20

	34
	TOOL WEIGHING ONBOARD SYSTEM 
	1
	    20,500.00 
	      20,500.00 
	Oct-20

	35
	CASE WEIGHING SYSTEM ONBOARD 
	1
	      1,283.00 
	        1,283.00 
	Oct-20

	36
	TOOL DRAFT SHIELD 
	1
	            12.00 
	              12.00 
	Oct-20

	37
	Solid Waste Bag Set 
	1
	         160.00 
	           160.00 
	Oct-20

	38
	Container Liquid Waste Set of 
	10
	              3.00 
	              30.00 
	Oct-20

	39
	Container Solid Waste
	1
	            85.00 
	              85.00 
	Oct-20



Packaging and Delivery
The Contractor shall deliver goods to the Purchaser on an CIP (Incoterms 2020), Tbilisi, Georgia, basis.  Goods shall be prepared for export, and include any and all necessary documentation and packaging to ensure safe and sturdy international shipping (to include such things as cardboard boxes, palletization, shrink-wrapping, banding, and other things reasonably necessary given the mode of shipment and type of goods supplied) and include any other marking and labeling required by the Purchaser or the Purchaser’s country recipients.
Goods may be inspected by the Purchaser, or the Purchaser’s representative, to ensure conformance with the quantity and specifications required under this contract.  
Reporting
The Contractor shall provide weekly reports every Monday by 5pm Manila time. Such reports shall be provided by the Contractor with clear reference to the ADB Order Number, Country Destination, Description of the Goods, production status by product type, packaging status, estimated date of delivery, actual date of delivery.
Both parties understand that timely delivery, as per the Contractor’s proposal and subsequent commitments under this Contract, are critical.  The Contractor shall proactively communicate with the Purchaser regarding any potential or actual delays associated with the production and delivery of Goods under this contract.




